


ITEM	ITEM WITH UNIT PRICE BID	APPROX. QTY	UNIT	ENGINEER'S ESTIMATE		SIERRA ELECTRIC		COLUMBIA RIVER ELECTRIC		TRANSBLUE	
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
PATHWAY SOLAR LIGHTING											
1	MOBILIZATION	1	LS	\$ 10,000.00	\$ 10,000.00	\$ 3,500.00	\$ 3,500.00	\$ 8,320.00	\$ 8,320.00	\$ 25,200.00	\$ 25,200.00
2	SPCC PLAN	1	LS	\$ 250.00	\$ 250.00	\$ 500.00	\$ 500.00	\$ 1,664.00	\$ 1,664.00	\$ 1,350.00	\$ 1,350.00
3	SOLAR FIXTURE	28	EACH	\$ 4,915.00	\$ 137,620.00	\$ 4,325.00	\$ 121,100.00	\$ 4,740.27	\$ 132,727.56	\$ 6,337.80	\$ 177,458.40
					\$ 147,870.00		\$ 125,100.00		\$ 142,711.56		\$ 204,008.40
					\$ 12,864.69		\$ 10,883.70		\$ 12,415.91		\$ 17,748.73
					\$ 160,734.69		\$ 135,983.70		\$ 155,127.47		\$ 221,757.13

ITEM	ITEM WITH UNIT PRICE BID	APPROX. QTY	UNIT	DOUBLE J EXCAVATING		COLUMBIA CONTROLS & POWER		CR SOLUTIONS		UNIT PRICE	TOTAL
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL		
PATHWAY SOLAR LIGHTING											
1	MOBILIZATION	1	LS	\$ 21,000.00	\$ 21,000.00	\$ -	\$ -	\$ -	\$ -		
2	SPCC PLAN	1	LS	\$ 500.00	\$ 500.00	\$ -	\$ -	\$ -	\$ -		
3	SOLAR FIXTURE	28	EACH	\$ 6,750.00	\$ 189,000.00	\$ -	\$ -	\$ -	\$ -		
					\$ 210,500.00		\$ 131,856.15		\$ 157,008.00		
					\$ 18,313.50		\$ 11,471.49		\$ 13,659.70		
					\$ 228,813.50		\$ 143,327.64*		\$ 170,667.70*		

To the best of my ability, I hereby certify that this is a true and correct bid for Contract P2212-22 Pathway Solar Lighting Project. A bid analysis was completed for unbalanced bids.

* Bid was nonresponsive. Unit pricing was not able to be determined and supporting documents not included in proposal.


 Heath Mellotte, PE
 Design Services Manager