Steptoe St. Ext. and Hildebrand Blvd. Ext. Phase 3A and Steptoe St.

Contract P1208-14 Phase 3B, Group 3 Deduct

Extension Hildebrand Ext. Phase 3B

Bid Opening: June 24, 2014

Pglsuep? Engineer's Estimate Premier Excavation Watts Construction Apollo,Inc. Tapani, Inc. Inland Asphalt Company
ITEM ITEM WITH UNIT PRICE BID APPSR | UNIT | QTY Deduct RZ"Tif(Ed UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL P::“C'g TOTAL P::EI:E TOTAL UNIT PRICE TOTAL
SCHEDULE A - STREET PHASE 3A
GENERAL
1 MOBILIZATION 1 L.S. 0 1 185,000.00 185,000.00 | $  250,000.00 250,000.00 | $ 280,000.00 280,000.00 | $346,535.28 346,535.28 | $ 325,000.00 325,000.00 [ $ 300,950.50 300,950.50
2 SPCC PLAN 1 L.S. 0 1 1,500.00 1,500.00 | $ 1,000.00 1,000.00 | $ 250.00 250.00 | $ 750.00 750.00 | $ 500.00 500.00 | $ 250.00 250.00
3 PROJECT MAINTENANCE 1 L.S. 0 1 25,000.00 25,000.00 | $ 20,000.00 20,000.00 | $ 47,633.00 47,633.00 | $ 35,000.00 35,000.00 | $ 7,500.00 7,500.00 | $ 25,000.00 25,000.00
ROADWAY, CONSTRUCTION AND OVERLAY
4 CLEARING AND GRUBBING 1 L.S. 0 1 20,000.00 20,000.00 | $ 15,000.00 15,000.00 | $ 17,914.00 17,914.00 | $ 75,000.00 75,000.00 | $ 10,000.00 10,000.00 | $ 20,162.00 20,162.00
5 ROADWAY EXCAVATION 85,700 C.Y. 0 85700 3.25 278,525.00 | $ 3.20 274,240.00 | $ 1.86 159,402.00 | $ 4.55 389,935.00 | $ 1.85 158,545.00 | $ 3.30 282,810.00
6 EMBANKMENT IN PLACE 19,770 C.Y. 0 19770 2.50 49,425.00 | $ 1.50 29,655.00 | $ 1.14 2253780 | $ 1.15 22,73550 | $ 1.00 19,770.00 | $ 0.50 9,885.00
7 TOP COURSE 4,731 TON 0 4731 15.00 70,965.00 | $ 15.20 71911.20 | $ 14.00 66,234.00 | $ 15.80 74,749.80 | $ 20.00 94,620.00 | $ 17.00 80,427.00
8 BASE COURSE 8,394 TON 0 8394 17.00 142,698.00 | $ 12.60 105,764.40 | $ 13.00 109,122.00 | $ 15.20 127,588.80 | $ 17.00 142,698.00 | $ 14.50 121,713.00
9 HMA CL. 1/2" PG 64-28 4,314 TON 0 4314 80.00 345,120.00 | $ 74.75 322,47150 | $ 78.86 340,202.04 | $ 77.00 332,178.00 | $ 77.00 332,178.00 | $ 74.75 322,471.50
10 CONCRETE CURB AND GUTTER 8,702 L.F. 0 8702 9.00 78,318.00 | $ 8.80 76,577.60 | $ 9.28 80,754.56 | $ 9.80 85,279.60 | $ 11.00 95,722.00 | $ 9.75 84,844.50
11 EgngéSggg‘gﬁ{r?éspRON CEMENT 409 L.F. 0 409 14.00 5,726.00 | $ 12.50 511250 | $ 13.04 5,333.36 | $ 11.15 4,560.35 | $ 15.00 6,135.00 | $ 11.50 4,703.50
12 fAROEJCI\IA'I'SA-II—?.EILEJéE;QCED SLOPED 148 L.F. 0 148 21.00 3,108.00 | $ 15.00 2,220.00 | $ 22.30 3,300.40 | $ 22.25 3,293.00 | $ 25.00 3,700.00 | $ 52.00 7,696.00
13 zgzggé‘?gléL(R:sNTRAL ISLAND CEMENT 327 L.F. 0 327 30.00 9,810.00 | $ 65.00 21,255.00 | $ 66.33 21,689.91 | $ 40.70 13,308.90 | $ 70.00 22,890.00 | $ 35.00 11,445.00
14 CEMENT CONC. PEDESTRIAN CURB 78 L.F. 0 78 17.00 1,326.00 | $ 14.50 1,131.00 | $ 15.03 1,172.34 | $ 22.80 177840 | $ 17.00 1,326.00 | $ 13.00 1,014.00
15 _(I?YEQA:’;T CONC. DRIVEWAY ENTRANCE 292 S.Y. 0 292 49.00 14,308.00 | $ 54.35 15,870.20 | $ 59.13 17,265.96 | $ 46.40 13,548.80 | $ 39.00 11,388.00 | $ 38.00 11,096.00
16 CONCRETE DRIVEWAY 28 L.F. 0 28 35.00 980.00 | $ 35.20 985.60 | $ 40.35 1,129.80 | $ 35.20 985.60 | $ 75.00 2,100.00 | $ 29.00 812.00
17 CONCRETE SIDEWALK 6,635 L.F. 0 6635 16.00 106,160.00 | $ 17.55 116,444.25 | $ 17.77 117,903.95 | $ 18.50 122,747.50 | $ 20.00 132,700.00 | $ 18.00 119,430.00
18 4 - INCH STAMPED CONCRETE (NO DYE) 1,357 S.Y. 0 1357 45.00 61,065.00 | $ 42.85 58,147.45 | $ 42.51 57,686.07 | $ 31.50 42,74550 | $ 25.00 33,925.00 | $ 32.00 43,424.00
19 9 - INCH STAMPED CONCRETE (NO DYE) 415 S.Y. 0 415 55.00 22,825.00 | $ 64.35 26,705.25 | $ 64.33 26,696.95 | $ 47.50 19,712.50 | $ 45.00 18,675.00 | $ 38.00 15,770.00
20 BIKE RAMP 6 EACH 0 6 600.00 3,600.00 | $ 1,750.00 10,500.00 | $ 1,797.23 10,783.38 | $ 750.00 4,500.00 | $ 575.00 3,450.00 | $ 600.00 3,600.00
21 '?RTJ?\I%?#CE)S%(;AZAE?%I—E\Q/&DR?A) 2 EACH 0 2 300.00 600.00 | $ 400.00 800.00 | $ 203.00 406.00 | $ 225.00 450.00 | $ 210.00 420.00 | $ 210.00 420.00

2:00 p.m.



Steptoe St. Ext. and Hildebrand Blvd. Ext. Phase 3A and Steptoe St. Extension Hildebrand Ext. Phase 3B

Contract P1208-14 Phase 3B, Group 3 Deduct

Bid Opening: June 24, 2014

Pglsuep? Engineer's Estimate Premier Excavation Watts Construction Apollo,Inc. Tapani, Inc. Inland Asphalt Company
ITEM ITEM WITH UNIT PRICE BID APS?SX' UNIT | QTY Deduct | Revised UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL iNinr TOTAL i TOTAL UNIT PRICE TOTAL
QTY PRICE PRICE
22 fRZ?\I%&#gg‘%éaE?gE\lﬁgDRiﬂ) 1 EACH 0 1 375.00 375.00 | $ 200.00 200.00 | $ 203.00 203.00 | $ 270.00 270.00 | $ 250.00 250.00 | $ 252.00 252.00
23 gg?ﬂg-l(—;sg:%ga;:oo-r WIDE TRUNCATED 6 EACH 0 6 450.00 2,700.00 | $ 400.00 2,400.00 | $ 406.00 2,436.00 | $ 360.00 2,160.00 | $ 325.00 1,950.00 | $ 336.00 2,016.00
24 #I;JJR?(S;[FE?)NDGOE?ETPOSI;—F\Q)/:?DNIIE) 6 EACH 0 6 475.00 2,850.00 | $ 500.00 3,000.00 | $ 507.50 3,045.00 | $ 450.00 2,700.00 | $ 425.00 2,550.00 | $ 420.00 2,520.00
25 INSTALL MONUMENT 18 EACH 0 18 300.00 5,400.00 | $ 150.00 2,700.00 | $ 207.72 3,738.96 | $ 225.00 4,050.00 | $ 350.00 6,300.00 | $ 400.00 7,200.00
26 CURB AND GUTTER REMOVAL 89 L.F. 0 89 3.50 31150 | $ 5.00 445.00 | $ 19.60 174440 | $ 6.50 57850 | $ 5.00 44500 | $ 10.00 890.00
27 SIDEWALK/DRIVEWAY REMOVAL 166 L.F. 0 166 4.00 664.00 | $ 5.90 979.40 | $ 20.57 341462 | $ 7.25 1,203.50 | $ 5.00 830.00 | $ 10.00 1,660.00
28 ADJUST MANHOLE 13 EACH 0 13 350.00 4,550.00 | $ 265.38 3,449.94 | $ 147.50 1,917.50 | $ 350.00 4,550.00 | $ 300.00 3,900.00 | $ 400.00 5,200.00
29 ADJUST CATCH BASIN 30 EACH 0 30 300.00 9,000.00 | $ 140.00 4,200.00 | $ 60.00 1,800.00 | $ 260.00 7,800.00 | $ 275.00 8,250.00 | $ 100.00 3,000.00
30 ADJUST WATER VALVE BOX 9 EACH 0 9 300.00 2,700.00 | $ 50.00 450.00 | $ 147.50 1,327.50 | $ 260.00 2,340.00 | $ 225.00 2,025.00 | $ 400.00 3,600.00
31 ADJUST DRYWELL 15 EACH 0 15 350.00 5,250.00 | $ 250.00 3,750.00 | $ 147.50 2,21250 | $ 350.00 5,250.00 | $ 300.00 4,500.00 | $ 400.00 6,000.00
32 ADJUST MONUMENT 18 EACH 0 18 350.00 6,300.00 | $ 50.00 900.00 | $ 112.00 2,016.00 | $ 260.00 4,680.00 | $ 225.00 4,050.00 | $ 400.00 7,200.00
33 SIDEWALK ASPHALT RAMP 1 EACH 0 1 500.00 500.00 | $ 380.00 380.00 | $ 523.07 523.07 | $ 600.00 600.00 | $ 500.00 500.00 | $ 750.00 750.00
34 ROADSIDE SEEDING 2 ACRE 0 2 2,000.00 4,000.00 | $ 1,848.52 3,697.04 | $ 1,570.08 3,140.16 | $ 1,050.00 2,100.00 | $ 1,200.00 2,400.00 | $ 1,546.88 3,093.76
STORM DRAIN
35 CHANNEL EXCAVATION INCL. HAUL 122 C.Y. 0 122 25.00 3,050.00 | $ 9.00 1,098.00 | $ 5.00 610.00 | $ 12.00 1,464.00 | $ 7.25 884.50 | $ 5.00 610.00
36 12-INCH STORM DRAIN PIPE 1,955 L.F. 0 1955 15.50 30,302.50 | $ 8.62 16,852.10 | $ 9.95 19,452.25 | $ 8.00 15,640.00 | $ 8.00 15,640.00 | $ 13.70 26,783.50
37 12-INCH DUCTILE IRON STORM DRAIN PIPE 69 L.F. 0 69 40.00 2,760.00 | $ 32.73 2,258.37 | $ 35.00 2,415.00 | $ 36.00 2,484.00 | $ 35.00 2,415.00 | $ 36.75 2,535.75
38 THREE SIDED BOX CULVERT (24'W x 5'H) 1 L.S. 0 1 290,500.00 290,500.00 | $  394,650.00 394,650.00 [ $ 364,341.00 364,341.00 | $465,000.00 465,000.00 | $ 525,000.00 525,000.00 | $ 471,000.00 471,000.00
39 TRENCH EXCAVATION AND BACKFILL (0'-6") 1,165 L.F. 0 1165 5.00 5,825.00 | $ 10.00 11,650.00 | $ 10.05 11,708.25 | $ 14.00 16,310.00 | $ 15.00 17,475.00 | $ 4.80 5,592.00
40 ;I'ngé\lRCg)EXCAVATION AND BACKFILL 859 L.F. 0 859 10.00 8,590.00 | $ 15.00 12,885.00 | $ 11.00 9,449.00 | $ 16.50 14,173.50 | $ 18.00 15,462.00 | $ 4.80 4,123.20
41 TRENCH SAFETY SYSTEMS 2,024 L.F. 0 2024 1.50 3,036.00 | $ 0.20 404.80 | $ 1.00 2,024.00 | $ 1.00 2,024.00 | $ 1.00 2,024.00 | $ 0.01 20.24
42 CATCH BASIN 30 EACH 0 30 900.00 27,000.00 | $ 727.00 21,810.00 | $ 740.00 22,200.00 | $ 640.00 19,200.00 [ $ 1,000.00 30,000.00 | $ 715.00 21,450.00
43 STANDARD DRYWELL 13 EACH 0 13 4,000.00 52,000.00 | $ 4,763.09 61,920.17 | $ 5,560.00 72,280.00 [ $ 4,050.00 52,650.00 [ $ 5,000.00 65,000.00 | $ 4,080.00 53,040.00

2:00 p.m.



Steptoe St. Ext. and Hildebrand Blvd. Ext. Phase 3A and Steptoe St. Extension Hildebrand Ext. Phase 3B

Contract P1208-14 Phase 3B, Group 3 Deduct

Bid Opening: June 24, 2014

Pglsuep? Engineer's Estimate Premier Excavation Watts Construction Apollo,Inc. Tapani, Inc. Inland Asphalt Company
ITEM ITEM WITH UNIT PRICE BID APPSR | UNIT | QTY Deduct RZ"Tif(Ed UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE | TOTAL Sl TOTAL PRCE TOTAL UNIT PRICE TOTAL
44 EXTENDED DRYWELL 2 EACH 0 2 5,500.00 11,000.00 | $ 3,910.02 7,820.04 | $ 5,875.00 11,750.00 | $ 4,450.00 | $ 8,900.00 5,800.00 11,600.00 | $ 5,175.00 10,350.00
45 GRATE INLET TYPE 2 3 EACH 0 3 1,400.00 4,200.00 | $ 1,000.00 3,000.00 | $ 1,654.00 4,962.00 [ $ 1,400.00 | $ 4,200.00 2,200.00 6,600.00 | $ 1,840.00 5,520.00
46 QUARRY SPALLS 79 C.Y. 0 79 30.00 2,370.00 | $ 41.01 3,239.79 | $ 30.00 2,370.00 | $ 5150 | $ 4,068.50 50.00 3,950.00 | $ 50.00 3,950.00
a7 SSE(;ES:E EXISTING CATCH BASIN 1 EACH 0 1 800.00 800.00 | $ 1,321.76 132176 | $ 705.00 705.00 | $ 2,000.00 | $ 2,000.00 1,500.00 1,500.00 | $ 615.00 615.00
STREET LIGHT CONSTRUCTION
48 LIGHT STANDARD TYPE 1 29 EACH 0 29 2,200.00 63,800.00 | $ 1,471.52 42,674.08 | $ 1,493.59 4331411 | $ 1,860.00 | $ 53,940.00 2,800.00 81,200.00 | $ 1,749.00 50,721.00
49 135 WATT INDUCTION LUMINAIRE 29 EACH 0 29 550.00 15,950.00 | $ 371.66 10,778.14 | $ 442.50 12,832.50 | $ 490.00 | $ 14,210.00 775.00 22,475.00 | $ 460.00 13,340.00
50 WIRING AND CONDUIT 4,387 L.F. 0 4387 8.00 35,096.00 | $ 7.69 33,736.03 | $ 9.98 43,782.26 | $ 720 % 31,586.40 7.00 30,709.00 | $ 6.75 29,612.25
51 ‘;llJCL\‘l\?:i())N BOX (FUTURE PEDESTRIAN 9 EACH 0 9 450.00 4,050.00 | $ 381.78 3,436.02 | $ 364.95 3,28455 | $ 300.00 | $ 2,700.00 400.00 3,600.00 | $ 285.00 2,565.00
52 (P:SIID\‘EDSUTI'-IF;I?I\TESIZGII\’\I‘AE)IAM (FUTURE 275 L.F. 0 275 4.00 1,100.00 | $ 2.27 624.25 | $ 4.48 1,232.00 | $ 520 | $ 1,430.00 7.00 1,925.00 | $ 4.90 1,347.50
TRAFFIC CONTROL
53 PROJECT TEMPORARY TRAFFIC CONTROL 1 L.S. 0 1 22,000.00 22,000.00 | $ 12,000.00 12,000.00 | $ 10,150.00 10,150.00 | $ 11,200.00 | $ 11,200.00 7,500.00 7,500.00 | $ 14,434.19 14,434.19
54 FLAGGERS AND SPOTTERS 100 HRS. 0 100 45.00 4,500.00 | $ 46.85 4,685.00 | $ 46.54 4,654.00 | $ 49.00 | $ 4,900.00 55.00 5,500.00 | $ 45.85 4,585.00
55 SIGN R1-1 (STOP SIGN) 2 EACH 0 2 275.00 550.00 | $ 110.00 220.00 | $ 111.65 22330 | $ 120.00 | $ 240.00 135.00 270.00 | $ 110.00 220.00
56 SIGN R1-2 (YIELD SIGN) 9 EACH 0 9 200.00 1,800.00 | $ 95.00 855.00 | $ 96.43 867.87 | $ 100.00 | $ 900.00 115.00 1,035.00 | $ 95.00 855.00
57 SIGN R2-1 (SPEED LIMIT 40) 1 EACH 0 1 275.00 275.00 | $ 135.00 135.00 | $ 137.03 137.03 | $ 145.00 | $ 145.00 165.00 165.00 | $ 135.00 135.00
58 SIGN R2-1 (SPEED LIMIT 45) 2 EACH 0 2 275.00 550.00 | $ 135.00 270.00 | $ 137.03 274.06 | $ 145.00 | $ 290.00 165.00 330.00 | $ 135.00 270.00
59 SIGN R3-8 (B-FISH-HOOK ARROWS) 3 EACH 0 3 300.00 900.00 | $ 290.00 870.00 | $ 294.35 883.05 | $ 310.00 | $ 930.00 265.00 795.00 | $ 290.00 870.00
60 SIGN R3-17 (BIKE LANE) 22 EACH 0 22 115.00 2,530.00 | $ 161.50 3,553.00 | $ 163.92 3,606.24 | $ 170.00 | $ 3,740.00 62.00 1,364.00 | $ 161.50 3,553.00
61 SIGN R3-17b (ENDS) 2 EACH 0 2 90.00 180.00 | $ 131.25 26250 | $ 133.22 266.44 | $ 140.00 | $ 280.00 62.00 12400 | $ 131.25 262.50
62 SIGN R4-7 (KEEP RIGHT) 3 EACH 0 3 175.00 525.00 | $ 55.00 165.00 | $ 55.83 167.49 | $ 60.00 | $ 180.00 62.00 186.00 | $ 55.00 165.00
63 SIGN R8-3 (NO PARKING SYMBOL) 20 EACH 0 20 90.00 1,800.00 | $ 185.00 3,700.00 | $ 187.78 3,755.60 | $ 200.00 | $ 4,000.00 82.00 1,640.00 | $ 185.00 3,700.00
64 |SIGN W2-2 (INTERSECTION WARNING) 1 EACH 0 1 275.00 275.00 | $ 110.00 110.00 | $ 111.65 11165 | $ 120.00 | $ 120.00 135.00 135.00 | $ 110.00 110.00
65 SIGN W2-6 (ROUNDABOUT AHEAD) 3 EACH 0 3 275.00 825.00 | $ 110.00 330.00 | $ 111.65 33495 | $ 120.00 | $ 360.00 135.00 405.00 | $ 110.00 330.00

2:00 p.m.



Steptoe St. Ext. and Hildebrand Blvd. Ext. Phase 3A and Steptoe St. Extension Hildebrand Ext. Phase 3B

Contract P1208-14 Phase 3B, Group 3 Deduct

Bid Opening: June 24, 2014

Pglsuep? Engineer's Estimate Premier Excavation Watts Construction Apollo,Inc. Tapani, Inc. Inland Asphalt Company
ITEM ITEM WITH UNIT PRICE BID APS?SX' UNIT | QTY Deduct | Revised UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL iNinr TOTAL i TOTAL UNIT PRICE TOTAL
QTY PRICE PRICE
66 SIGN W5-1 (ROAD NARROWS) 2 EACH 0 2 200.00 400.00 | $ 160.00 320.00 | $ 162.40 32480 | $ 170.00 340.00 195.00 390.00 | $ 160.00 320.00
67 SIGN W11-2 (PEDESTRIAN CROSSING) 11 EACH 0 11 300.00 3,300.00 | $ 110.00 1,210.00 | $ 111.65 122815 | $ 120.00 1,320.00 135.00 1,485.00 | $ 110.00 1,210.00
68 SIGN W13-1P (15 MPH) 3 EACH 0 3 115.00 345.00 | $ 40.00 120.00 | $ 40.60 12180 | $ 40.00 120.00 45.00 135.00 | $ 40.00 120.00
69 SIGN W16-7PL (LEFT ARROW) 6 EACH 0 6 200.00 1,200.00 | $ 40.00 240.00 | $ 40.60 24360 | $ 45.00 270.00 45.00 270.00 | $ 40.00 240.00
70 SIGN W16-7PR (RIGHT ARROW) 5 EACH 0 5 200.00 1,000.00 | $ 40.00 200.00 | $ 40.60 203.00 | $ 40.00 200.00 45.00 225.00 | $ 40.00 200.00
71 SIGN D3-1 (HILDEBRAND) 2 EACH 0 2 250.00 500.00 | $ 110.00 220.00 | $ 111.65 22330 | $ 120.00 240.00 135.00 270.00 | $ 110.00 220.00
72 SIGN D3-1 (10TH AVENUE) 1 EACH 0 1 250.00 250.00 | $ 110.00 110.00 | $ 111.65 111.65 | $ 120.00 120.00 135.00 135.00 | $ 110.00 110.00
73 SIGN POST 42 EACH 0 42 215.00 9,030.00 | $ 175.00 7,350.00 | $ 177.63 7,460.46 | $ 190.00 7,980.00 350.00 14,700.00 | $ 175.00 7,350.00
74 Eﬁxém?’;ﬁ mﬁgig\‘RGRAE'\:\/?CI)?/iLRNSED 1 L.S. 0 1 5,000.00 5,000.00 | $ 3,415.00 3,415.00 | $ 3,466.23 3,466.23 | $ 3,650.00 3,650.00 3,500.00 3,500.00 | $ 3,415.00 3,415.00
75 PLASTIC THRU ARROW 4 EACH 0 4 170.00 680.00 | $ 150.00 600.00 | $ 152.25 609.00 | $ 160.00 640.00 120.00 480.00 | $ 150.00 600.00
76 PLASTIC LEFT ARROW 9 EACH 0 9 180.00 1,620.00 | $ 160.00 1,440.00 | $ 162.40 1,461.60 | $ 170.00 1,530.00 120.00 1,080.00 | $ 160.00 1,440.00
77 PLASTIC RIGHT ARROW 4 EACH 0 4 180.00 720.00 | $ 160.00 640.00 | $ 162.40 649.60 | $ 170.00 680.00 120.00 480.00 | $ 160.00 640.00
78 PLASTIC TYPE 6SR TRAFFIC ARROW 2 EACH 0 2 170.00 340.00 | $ 260.00 520.00 | $ 263.90 527.80 | $ 280.00 560.00 230.00 460.00 | $ 260.00 520.00
79 PLASTIC LEFT/THRU ARROW 3 EACH 0 3 225.00 675.00 | $ 150.00 450.00 | $ 152.25 456.75 | $ 160.00 480.00 210.00 630.00 | $ 150.00 450.00
80 PLASTIC RIGHT/THRU ARROW 1 EACH 0 1 225.00 225.00 | $ 275.00 275.00 | $ 233.45 23345 | $ 240.00 240.00 225.00 225.00 | $ 230.00 230.00
81 "ONLY" PLASTIC LETTERS 1 EACH 0 1 250.00 250.00 | $ 275.00 275.00 | $ 279.13 279.13 | $ 290.00 290.00 400.00 400.00 | $ 275.00 275.00
82 IE\S/I-IA’\II_\’(I:(TNVC\{QIISEOT_I[IDA)STIC PAVEMENT 5,642 L.F. 0 5642 1.50 8,463.00 | $ 3.83 21,608.86 | $ 3.89 2194738 | $ 4.00 22,568.00 4.50 25,389.00 | $ 3.83 21,608.86
83 I?/I-IA’\II'\’CI(TNV(\;gIZSEOT_II_DA)STIC PAVEMENT 1,232 L.F. 0 1232 1.75 2,156.00 | $ 5.25 6,468.00 | $ 5.33 6,566.56 | $ 5.50 6,776.00 7.00 8,624.00 | $ 5.25 6,468.00
84 ‘JIA’\:_\,CISNYGESLI(_SAAIIJPDI;ASTIC PAVEMENT 9,354 L.F. 0 9354 1.50 14,031.00 | $ 3.00 28,062.00 | $ 3.05 28,529.70 | $ 3.00 28,062.00 3.50 32,739.00 | $ 3.00 28,062.00
85 fA_IA’\:_\,CISNYGESLI(_ggYJPD;ASTIC PAVEMENT 1,422 L.F. 0 1422 1.75 2,488.50 | $ 5.35 7,607.70 | $ 5.43 7,721.46 | $ 5.75 8,176.50 7.00 9,954.00 | $ 5.35 7,607.70
86 ‘I}/I-IA’\II'\’CKTNV(\;gIz;.%'F;_IICEUV(EI'P?(;{EG’\iE;‘T 4,650 L.F. 0 4650 1.50 6,975.00 | $ 2.80 13,020.00 | $ 2.84 13,206.00 | $ 3.00 13,950.00 3.50 16,275.00 | $ 2.80 13,020.00
87 JI\-/ISA-IIL\IIZE(\Z‘AQ_EQ'SLTI'S)ASTIC PAVEMENT 163 L.F. 0 163 8.50 1,385.50 | $ 5.00 815.00 | $ 5.08 828.04 | $ 5.25 855.75 15.25 2,485.75 | $ 5.00 815.00
88 Jh}lig\‘}gz(g\g_égflzl_EA\lsv?c?,?GA\A/IE)MENT 160 L.F. 0 160 8.50 1,360.00 | $ 5.00 800.00 | $ 5.08 812.80 | $ 5.25 840.00 15.25 2,440.00 | $ 5.00 800.00
89 f/{;«hll?iTNv(\;glz—Zl'Elﬁhgsvj\;f Z,Agfg)lENT 296 L.F. 0 296 1.75 518.00 | $ 5.50 1,628.00 | $ 5.58 1,651.68 | $ 6.00 1,776.00 9.25 2,738.00 | $ 5.50 1,628.00

2:00 p.m.



Steptoe St. Ext. and Hildebrand Blvd. Ext. Phase 3A and Steptoe St. Extension Hildebrand Ext. Phase 3B

Contract P1208-14 Phase 3B, Group 3 Deduct

Bid Opening: June 24, 2014

Pglsuep? Engineer's Estimate Premier Excavation Watts Construction Apollo,Inc. Tapani, Inc. Inland Asphalt Company
ITEM ITEM WITH UNIT PRICE BID APS?SX' UNIT | QTY Deduct | Revised UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL iNinr TOTAL i TOTAL UNIT PRICE TOTAL
QTY PRICE PRICE
90 18-INCH PLASTIC STOP BAR 48 L.F. 0 48 $ 10.00 480.00 | $ 11.00 528.00 | $ 11.17 536.16 | $ 11.75 564.00 15.00 720.00 | $ 11.00 528.00
91 ét;’\(‘:CKH X 72-INCH PLASTIC CROSSWALK 120 L.F. 0 120 $ 19.00 2,280.00 | $ 15.00 1,800.00 | $ 15.23 1,827.60 | $ 16.00 1,920.00 15.50 1,860.00 | $ 15.00 1,800.00
92 ét;’\(‘:CKH X 120-INCH PLASTIC CROSSWALK 280 L.F. 0 280 $ 19.00 5,320.00 | $ 14.00 3,920.00 | $ 14.21 3,978.80 | $ 15.00 4,200.00 16.00 4,480.00 | $ 14.00 3,920.00
93 PLASTIC BICYCLE SYMBOL 12 EACH 0 12 $ 235.00 2,820.00 | $ 240.00 2,880.00 | $ 243.60 292320 | $ 250.00 3,000.00 190.00 2,280.00 | $ 240.00 2,880.00
94 PAINT RIGHT ARROW 2 EACH 0 2 $ 35.00 70.00 | $ 50.00 100.00 | $ 50.75 101.50 | $ 55.00 110.00 65.00 130.00 | $ 50.00 100.00
95 "ONLY" PAINT LETTERS 1 EACH 0 1 $ 64.00 64.00 | $ 100.00 100.00 | $ 101.50 101.50 | $ 110.00 110.00 145.00 145.00 | $ 100.00 100.00
96 ?;gﬁg)WHITE PAINT PAVEMENT MARKING 222 L.F. 0 222 $ 0.50 111.00 | $ 1.00 222.00 | $ 1.02 226.44 | $ 1.00 222.00 0.90 199.80 | $ 1.00 222.00
97 é:i’:‘/gnEI\?TUISI;ERIIE\ILé?ggEgI)NT 117 L.F. 0 117 $ 0.50 58.50 | $ 1.00 117.00 | $ 1.02 119.34 | $ 1.10 128.70 2.10 24570 | $ 1.00 117.00
98 ?;gﬁg)WHITE PAINT PAVEMENT MARKING 703 L.F. 0 703 $ 1.00 703.00 | $ 1.00 703.00 | $ 1.02 717.06 | $ 1.10 773.30 1.10 77330 | $ 1.00 703.00
99 IE\;II-)IA,\IIQCKTNYGE(LSLSIYD?A'NT PAVEMENT 740 L.F. 0 740 $ 1.00 740.00 | $ 1.00 740.00 | $ 1.02 754.80 | $ 1.00 740.00 1.10 814.00 | $ 1.00 740.00
100 ?;NL%HEV\\I/\;__:_IT;E g/;lpl\;T PAVEMENT MARKING 211 L.F. 0 211 $ 1.00 211.00 | $ 1.00 211.00 | $ 1.02 21522 | $ 1.00 211.00 3.00 633.00 | $ 1.00 211.00
101 ?Z-INL:?\‘HEV\\,IVF_:_ITGE EQIPI\;T PAVEMENT MARKING 79 L.F. 0 79 $ 0.50 3950 | $ 1.00 79.00 | $ 1.02 8058 | $ 1.10 86.90 4.50 35550 | $ 1.00 79.00
LANDSCAPING
102 |BASALT LANDSCAPE ROCK 2,841 SY. 0 2841 $ 9.75 27,699.75 | $ 10.50 29,830.50 | $ 10.11 28,72251 | $ 11.20 31,819.20 13.00 36,933.00 | $ 10.50 29,830.50
103 |6-INCH PVC IRRIGATION CONDUIT 265 L.F. 0 265 $ 5.00 1,325.00 | $ 33.97 9,002.05 | $ 6.46 1,711.90 | $ 11.50 3,047.50 11.00 2,915.00 | $ 12.50 3,312.50
104 |IRRIGATION SYSTEM REPAIR 1 L.S. 0 1 $ 2,400.00 2,400.00 | $ 12,400.00 12,400.00 | $ 2,225.87 2,225.87 | $ 13,200.00 13,200.00 1,750.00 1,750.00 | $ 12,400.00 12,400.00
105 |TREE REMOVAL AND REPLACEMENT 1 L.S. 0 1 $ 5,000.00 5,000.00 | $ 7,560.00 7,560.00 | $ 6,000.00 6,000.00 [ $ 8,800.00 8,800.00 3,750.00 3,750.00 | $ 7,560.00 7,560.00
106 |SOD REPLACEMENT 1,083 SY. 0 1083 $ 10.00 10,830.00 | $ 10.16 11,003.28 | $ 9.90 10,721.70 | $ 11.50 12,454.50 3.25 3,519.75 | $ 10.16 11,003.28
OTHER ITEMS
107 |CHAIN LINK FENCE TYPE 4 1,124 L.F. 0 1124 $ 30.00 33,720.00 | $ 13.92 15,646.08 | $ 17.55 19,726.20 | $ 15.00 16,860.00 16.00 17,984.00 | $ 38.15 42,880.60
108 |CHAIN LINK FENCE GATE 5 EACH 0 5 $ 250.00 1,250.00 | $ 320.00 1,600.00 | $ 390.78 1,953.90 | $ 340.00 1,700.00 400.00 2,000.00 | $ 100.00 500.00
109 |PIPE RAILING 156 L.F. 0 156 $ 95.00 14,820.00 | $ 74.12 11,562.72 | $ 50.00 7,800.00 | $ 100.00 15,600.00 30.00 4,680.00 | $ 110.00 17,160.00

2:00 p.m.



Steptoe St. Ext. and Hildebrand Blvd. Ext. Phase 3A and Steptoe St. Extension Hildebrand Ext. Phase 3B

Contract P1208-14 Phase 3B, Group 3 Deduct

Bid Opening: June 24, 2014

Pglsuep? Engineer's Estimate Premier Excavation Watts Construction Apollo,Inc. Tapani, Inc. Inland Asphalt Company
ITEM ITEM WITH UNIT PRICE BID APPROX. | i | QTY Deduct | R€vised UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL iNinr TOTAL i TOTAL UNIT PRICE TOTAL
Qry QTY PRICE PRICE
110 |ACCESS CONTROL GATE 2 EACH 0 2 $ 3,000.00 6,000.00 | $ 1,200.00 2,400.00 | $ 157325 | $ 3,146.50 | $ 1,300.00 | $ 2,600.00 | $ 1,400.00 2,800.00 | $ 1,550.00 3,100.00
111 |MAILBOX SUPPORT TYPE 1 2 EACH 0 2 $ 350.00 700.00 | $ 235.00 470.00 | $ 25375 | $ 507.50 | $ 230.00 | $ 460.00 | $ 350.00 700.00 | $ 250.00 500.00
112 |MAILBOX SUPPORT TYPE 2 2 EACH 0 2 $ 500.00 1,000.00 | $ 320.00 640.00 | $ 456.75 | $ 91350 | $ 390.00 | $ 780.00 | $ 500.00 1,000.00 | $ 450.00 900.00
113 |GRAVITY BLOCK WALL 13,272 S.F. 0 13272 $ 30.00 398,160.00 | $ 27.83 369,359.76 | $ 3564 | $ 473,014.08 | $ 2840 | $ 376,924.80 | $ 30.00 398,160.00 | $ 28.50 378,252.00
114 |STRUCTURE EXCAVATION CLASS A 4,553 C.Y. 0 4553 $ 35.00 159,355.00 | $ 3.00 13,659.00 | $ 222 (% 10,107.66 | $ 10.00 | $ 45,530.00 | $ 5.00 22,765.00 | $ 1.00 4,553.00
SHORING OR EXTRA EXCAVATION CL. A (FOR
115 CULVERT AND WALLS 1, 2, 3 & 4) 1 L.S. 0 1 $ 4,800.00 4,800.00 | $ 500.00 500.00 | $ 13,022.52 | $ 13,022.52 | $ 1.00 | $ 1.00 [ $ 7,000.00 7,000.00 | $ 2,500.00 2,500.00
116 SHORING OR EXTRA EXCAVATION CL. A (FOR 1 L.S. 0 1 $ 149,000.00 149,000.00 | $ 500.00 500.00 | $ 7,25052 | $ 7,250.52 | $ 27,000.00 | $ 27,000.00 | $ 155,000.00 155,000.00 | $  716,000.00 716,000.00
STEPTOE ST WALL)
117 SHORING OR EXTRA EXCAVATION CL. A (FOR 1 L.S. 0 1 $ 4,200.00 4,200.00 | $ 500.00 500.00 | $ 800.00 | $ 800.00 | $ 7,500.00 | $ 7,500.00 | $ 25,000.00 25,000.00 | $ 26,170.00 26,170.00
10TH AVE WALL)
118 SSS\//EEIFETE;ACKFILL (FORWALLS1,2,3,4& 112 C.. 0 112 $ 40.00 4,480.00 | $ 41.25 4,620.00 | $ 4787 | $ 5361.44 | $ 33.00 | $ 3,696.00 | $ 35.00 3,920.00 | $ 72.00 8,064.00
STEEL REINF. BAR FOR HEADWALLS,
119 CULVERT SLAB, AND FOOTINGS 11,406 LB. 0 11406 $ 1.20 13,687.20 | $ 0.97 11,063.82 | $ 098 | $ 11,177.88 | $ 150 $ 17,109.00 | $ 1.00 11,406.00 | $ 0.97 11,063.82
CONCRETE CLASS 4000 FOR HEADWALLS,
120 CULVERT SLAB AND FOOTINGS 168 C.. 0 168 $ 550.00 92,400.00 | $ 352.00 59,136.00 | $ 357.28 | $ 60,023.04 | $ 375.00 | $ 63,000.00 | $ 710.00 119,280.00 | $ 425.00 71,400.00
121 |MINOR CHANGE 1 CALC. 0 1 $ 10,000.00 10,000.00 | $ 10,000.00 10,000.00 | $ 10,000.00 | $ 10,000.00 | $ 10,000.00 | $ 10,000.00 | $ 10,000.00 10,000.00 | $ 10,000.00 10,000.00
SCHEDULE A SUB-TOTAL: 3,085,434.95 2,789,904.15 $ 2,853,712.69 $ 3,266,742.08 3,286,809.30 3,709,870.15
SCHEDULE B - SANITARY SEWER - PHASE
3A
1 6-INCH SEWER PIPE 56 L.F. 0 56 $ 6.00 336.00 | $ 4.93 276.08 | $ 245 $ 137.20 | $ 350 | $ 196.00 | $ 4.50 252.00 | $ 10.00 560.00
2 8-INCH SEWER PIPE 1,893 L.F. 0 1893 $ 7.00 13,251.00 | $ 5.26 9,957.18 | $ 335| % 6,341.55 | $ 350 $ 6,625.50 | $ 5.00 9,465.00 | $ 12.50 23,662.50
3 24-INCH SEWER PIPE 488 L.F. 0 488 $ 28.50 13,908.00 | $ 36.49 17,807.12 | $ 29.95 | $ 14,615.60 | $ 32.00 | $ 15,616.00 | $ 26.00 12,688.00 | $ 51.75 25,254.00
4 4-INCH SEWER SERVICE LINE 355 L.F. 0 355 $ 9.00 3,195.00 | $ 10.90 3,869.50 | $ 1935 | $ 6,869.25 | $ 15.00 | $ 5,325.00 | $ 13.00 4,615.00 | $ 10.80 3,834.00
5 4-INCH SEWER SERVICE WYE 8 EACH 0 8 $ 140.00 1,120.00 | $ 121.32 970.56 | $ 60.25 | $ 482.00 | $ 195.00 | $ 1,560.00 | $ 145.00 1,160.00 | $ 75.00 600.00
6 gl_’;inosj‘:t‘ITARY SEWER SERVICE 8 EACH 0 8 $ 18.00 144.00 | $ 229.91 1,839.28 | $ 136.00 | $ 1,088.00 | $ 840.00 | $ 6,720.00 | $ 300.00 2,400.00 | $ 40.00 320.00
7 6-INCH END CAP 1 EACH 0 1 $ 40.00 40.00 | $ 51.15 5115 | $ 5040 | $ 5040 | $ 25.00 | $ 25.00 | $ 100.00 100.00 | $ 30.00 30.00
8 ;I'ngé\lRCg)EXCAVATION AND BACKFILL 2,437 L.F. 0 2437 $ 10.00 24,370.00 | $ 20.53 50,031.61 | $ 2540 | $ 61,899.80 | $ 10.70 | $ 26,075.90 | $ 18.00 43,866.00 | $ 2.00 4,874.00
9 TRENCH SAFETY SYSTEMS 2,779 L.F. 0 2779 $ 1.50 4,168.50 | $ 0.20 555.80 | $ 100 | $ 2,779.00 | $ 1.00 | $ 2,779.00 | $ 1.00 2,779.00 | $ 2.00 5,558.00
10 EEEEI;)ARD 48-INCH MANHOLE (10 FEET 8 EACH 0 8 $ 2,000.00 16,000.00 | $ 2,843.00 22,744.00 | $ 2,150.00 | $ 17,200.00 | $ 1,250.00 | $ 10,000.00 | $ 2,500.00 20,000.00 | $ 1,670.00 13,360.00

2:00 p.m.



Steptoe St. Ext. and Hildebrand Blvd. Ext. Phase 3A and Steptoe St. Extension Hildebrand Ext. Phase 3B

Contract P1208-14 Phase 3B, Group 3 Deduct

Bid Opening: June 24, 2014

Pglsuep? Engineer's Estimate Premier Excavation Watts Construction Apollo,Inc. Tapani, Inc. Inland Asphalt Company
ITEM ITEM WITH UNIT PRICE BID APS?SX' UNIT | QTY Deduct | Revised UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL iNinr TOTAL i TOTAL UNIT PRICE TOTAL
QTY PRICE PRICE
11 égg_::;—IONAL MANHOLE DEPTH (OVER 10- 13 V.F. 0 13 130.00 1,690.00 | $ 232.00 3,016.00 | $ 150.00 | $ 1,950.00 | $ 1.00 | $ 13.00 | $ 120.00 1,560.00 | $ 130.00 1,690.00
12 8-INCH SEWER CLEANOUT 1 EACH 0 1 350.00 350.00 | $ 364.31 36431 | $ 415.00 | $ 415.00 | $ 325.00 | $ 325.00 | $ 625.00 625.00 | $ 380.00 380.00
13 8-INCH END CAP 1 EACH 0 1 45.00 45.00 | $ 66.73 66.73 | $ 61.00 | $ 61.00 | $ 45.00 | $ 45.00 | $ 175.00 175.00 | $ 50.00 50.00
14 24-INCH END CAP 1 EACH 0 1 450.00 450.00 | $ 751.45 75145 | $ 790.00 | $ 790.00 | $ 740.00 | $ 740.00 | $ 950.00 950.00 | $ 860.00 860.00
15 CONNECT TO EXISTING MANHOLE 1 EACH 0 1 950.00 950.00 | $ 265.58 26558 | $ 435.00 | $ 435.00 | $ 450.00 | $ 450.00 | $ 2,350.00 2,350.00 | $ 550.00 550.00
SCHEDULE B SUB-TOTAL: 80,017.50 112,566.35 $115,113.80 $ 76,495.40 102,985.00 81,582.50
8.3% TAX 6,641.45 9,343.01 $ 9,554.45 $ 6,349.12 8,547.76 6,771.35
SCHEDULE B TOTAL: 86,658.95 121,909.36 $124,668.25 $ 82,844.52 111,532.76 88,353.85
SCHEDULE C - WATER - PHASE 3A
1 8-INCH WATER LINE 1,935 L.F. 0 1935 18.00 34,830.00 | $ 15.45 29,895.75 | $ 12.00 | $ 23,220.00 | $ 15.70 | $ 30,379.50 | $ 16.00 30,960.00 | $ 13.70 26,509.50
2 24-INCH WATER LINE 1,789 L.F. 0 1789 75.00 134,175.00 | $ 94.39 168,863.71 | $ 87.85| $ 157,163.65 | $ 88.35| $ 158,058.15 | $ 80.00 143,120.00 | $ 76.35 136,590.15
3 2-INCH WATER SERVICE LINE 374 L.F. 0 374 15.00 5,610.00 | $ 33.14 12,394.36 | $ 40.00 | $ 14,960.00 | $ 33.00 | $ 12,342.00 | $ 16.00 5,984.00 | $ 9.90 3,702.60
4 FIRE HYDRANT ASSEMBLY 7 EACH 0 7 4,000.00 28,000.00 | $ 3,734.71 26,142.97 | $ 4,115.00 | $ 28,805.00 | $ 3,700.00 | $ 25,900.00 | $ 3,900.00 27,300.00 | $ 4,375.00 30,625.00
5 ;?\SAEﬁBRLAYRY TWO-INCH BLOW-OFF 2 EACH 0 2 1,000.00 2,000.00 | $ 2,246.10 4,492.20 | $ 1,175.00 | $ 2,350.00 [ $ 1,150.00 | $ 2,300.00 [ $ 1,050.00 2,100.00 | $ 1,600.00 3,200.00
6 AIR AND VACUUM RELEASE ASSEMBLY 1 EACH 0 1 2,100.00 2,100.00 | $ 4,075.00 4,075.00 | $ 5,795.00 | $ 5,795.00 | $ 3,700.00 | $ 3,700.00 | $ 4,225.00 4,225.00 | $ 3,270.00 3,270.00
7 8" MJ x MJ 22.5° ELBOW 1 EACH 0 1 400.00 400.00 | $ 362.52 36252 | $ 288.00 | $ 288.00 | $ 400.00 | $ 400.00 | $ 350.00 350.00 | $ 200.00 200.00
8 24" MJ x MJ 11.25° ELBOW 1 EACH 0 1 1,040.00 1,040.00 | $ 1,352.37 135237 | $ 1,245.00 | $ 1,245.00 [ $ 1,150.00 | $ 1,150.00 [ $ 1,325.00 1,325.00 | $ 2,500.00 2,500.00
9 24" FLG x MJ 22.5° ELBOW 1 EACH 0 1 1,040.00 1,040.00 | $ 3,523.41 352341 $ 3,389.00 | $ 3,389.00 [ $ 3,300.00 | $ 3,300.00 [ $ 3,050.00 3,050.00 | $ 4,080.00 4,080.00
10 24" MJ x MJ 22.5° ELBOW 6 EACH 0 6 1,040.00 6,240.00 | $ 1,569.16 9,414.96 | $ 1,658.00 | $ 9,948.00 | $ 1,400.00 | $ 8,400.00 | $ 1,850.00 11,100.00 | $ 2,000.00 12,000.00
11 24" FLG x FLG BUTTERFLY VALVE 6 EACH 0 6 4,540.00 27,240.00 | $ 4,630.53 27,783.18 | $ 4,069.00 | $ 24,414.00 [ $ 3,800.00 | $ 22,800.00 [ $ 5,000.00 30,000.00 | $ 4,700.00 28,200.00
12 8" FLG x MJ GATE VALVE 3 EACH 0 3 1,100.00 3,300.00 | $ 1,319.61 3,958.83 | $ 1,042.00 | $ 3,126.00 | $ 940.00 | $ 2,820.00 | $ 1,250.00 3,750.00 | $ 1,200.00 3,600.00
13 24" FLG x FLG x FLG TEE 3 EACH 0 3 3,200.00 9,600.00 | $ 2,971.51 891453 $ 2,730.00 | $ 8,190.00 [ $ 2,700.00 | $ 8,100.00 [ $  3,000.00 9,000.00 | $ 3,180.00 9,540.00
14 24" FLG x MJ ADAPTER 5 EACH 0 5 1,400.00 7,000.00 | $ 1,434.64 7,173.20 | $ 993.00 | $ 4,965.00 | $ 900.00 | $ 4,500.00 | $ 1,250.00 6,250.00 | $ 1,200.00 6,000.00

2:00 p.m.



Steptoe St. Ext. and Hildebrand Blvd. Ext. Phase 3A and Steptoe St. Extension Hildebrand Ext. Phase 3B
Contract P1208-14 Phase 3B, Group 3 Deduct

Bid Opening: June 24, 2014

Pglsuep? Engineer's Estimate Premier Excavation Watts Construction Apollo,Inc. Tapani, Inc. Inland Asphalt Company
ITEM ITEM WITH UNIT PRICE BID APPROX. | i | QTY Deduct | R€vised UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL iNinr TOTAL i TOTAL UNIT PRICE TOTAL
Qry QTY PRICE PRICE
15 24" x 8" FLG x FLG REDUCER 3 EACH 0 3 2,600.00 7,800.00 | $ 1,512.54 453762 | $ 1,134.00 | $ 3,402.00 | $ 980.00 | $ 2,940.00 | $ 1,550.00 4,650.00 | $ 1,300.00 3,900.00
16 SSBEEEJ)TO EXISTING 24" PIPE (INCL 1 EACH 0 1 1,600.00 1,600.00 | $ 2,023.00 2,023.00 | $ 2,290.00 | $ 2,290.00 | $ 2,800.00 | $ 2,800.00 | $ 1,750.00 1,750.00 | $ 2,350.00 2,350.00
17 CONNECT TO EXISTING VALVE 2 EACH 0 2 110.00 220.00 | $ 471.09 942.18 | $ 535.00 | $ 1,070.00 | $ 450.00 | $ 900.00 | $ 750.00 1,500.00 | $ 300.00 600.00
18 DIGGING AND VERIFYING 4 EACH 0 4 200.00 800.00 | $ 200.00 800.00 | $ 270.00 | $ 1,080.00 | $ 470.00 | $ 1,880.00 | $ 225.00 900.00 | $ 125.00 500.00
19 8-INCH PRESSURE CAP 2 EACH 0 2 170.00 340.00 | $ 174.57 349.14 | $ 174.00 | $ 348.00 | $ 115.00 | $ 230.00 | $ 250.00 500.00 | $ 180.00 360.00
20 24-INCH PRESSURE CAP 1 EACH 0 1 1,075.00 1,075.00 | $ 991.05 991.05 | $ 825.00 | $ 825.00 | $ 525.00 | $ 525.00 | $ 850.00 850.00 | $ 0.01 0.01
SCHEDULE C SUB-TOTAL: 274,410.00 317,989.98 $296,873.65 $293,424.65 288,664.00 277,727.26
8.3% Tax 22,776.03 26,393.17 $ 24,640.51 $ 24,354.25 23,959.11 23,051.36
SCHEDULE C TOTAL 297,186.03 344,383.15 $321,514.16 $317,778.90 312,623.11 300,778.62
SCHEDULE D - STREET - PHASE 3B
INTERIM
GENERAL
1 MOBILIZATION 1 L.S. 0.33 0.7 170,000.00 113,900.00 | $ 150,000.00 100,500.00 | $ 180,000.00 | $ 120,600.00 | $ 5,000.00 | $ 3,350.00 | $ 300,000.00 201,000.00 | $ 100,000.00 67,000.00
2 SPCC PLAN 1 L.S. 0.20 0.8 1,500.00 1,200.00 | $ 1,000.00 800.00 | $ 250.00 | $ 200.00 | $ 1.00 | $ 080 | $ 500.00 400.00 | $ 250.00 200.00
3 PROJECT MAINTENANCE 1 L.S. 0.20 0.8 40,000.00 32,000.00 | $ 500.00 400.00 | $ 10,000.00 | $ 8,000.00 | $ 2,000.00 | $ 1,600.00 [ $ 10,000.00 8,000.00 | $ 25,000.00 20,000.00
ROADWAY, CONSTRUCTION AND
OVERLAY
4 CLEARING AND GRUBBING 1 L.S. 0.12 0.88 40,000.00 35,200.00 | $ 30,000.00 26,400.00 | $ 32,000.00 | $ 28,160.00 | $ 50,000.00 | $ 44,000.00 [ $ 45,000.00 39,600.00 | $ 29,000.00 25,520.00
5 ROADWAY EXCAVATION 224,715 | C.Y. 36460 188255 2.85 536,526.75 | $ 2.22 417,926.10 | $ 195|$ 367,097.25 | $ 250 | $ 470,63750 | $ 1.55 291,795.25 | $ 2.93 551,587.15
6 EMBANKMENT IN PLACE 213,380 | C.v. 19340 194040 1.80 349,272.00 | $ 0.90 174,636.00 | $ 1.05|$ 203,742.00 | $ 140 | $ 271,656.00 | $ 1.00 194,040.00 | $ 0.39 75,675.60
7 TOP COURSE 265 TON 0 265 20.00 5,300.00 | $ 20.00 5,300.00 | $ 1725 | $ 457125 | $ 26.30 | $ 6,969.50 | $ 25.00 6,625.00 | $ 25.00 6,625.00
8 2-INCH HMA PATCHING W/4-INCH TOP 22 SY 0 22 100.00 2,200.00 | $ 40.91 900.02 | $ 66.79 | $ 1,469.38 | $ 57.60 | $ 1,267.20 | $ 70.00 1,540.00 | $ 110.00 2,420.00
COURSE ROCK
9 ROADSIDE SEEDING 24 ACRE 4 19.83 1,994.17 39,54432 | $ 1,563.20 30,998.26 | $ 1,060.00 | $ 21,019.80 | $ 1,050.00 | $ 20,821.50 [ $ 1,000.00 19,830.00 | $ 1,546.88 30,674.63
10 TACKIFIER 23 ACRE 5 17.75 489.78 8,693.64 | $ 520.43 9,237.63 | $ 350.00 | $ 6,212.50 | $ 300.00 | $ 5,325.00 | $ 300.00 5,325.00 | $ 490.00 8,697.50

2:00 p.m.



Steptoe St. Ext. and Hildebrand Blvd. Ext. Phase 3A and Steptoe St.

Contract P1208-14 Phase 3B, Group 3 Deduct

Extension Hildebrand Ext. Phase 3B

Bid Opening: June 24, 2014

Pglsuep? Engineer's Estimate Premier Excavation Watts Construction Apollo,Inc. Tapani, Inc. Inland Asphalt Company
ITEM ITEM WITH UNIT PRICE BID APS?SX' UNIT | QTY Deduct | Revised UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL iNinr TOTAL i TOTAL UNIT PRICE TOTAL
QTY PRICE PRICE
11 SILT FENCE 3,073 L.F. 0 3073 $ 4.00 | $ 12,292.00 | $ 369| $ 11,339.37 | $ 3.40 10,448.20 | $ 3.00 | $ 9,219.00 | $ 175 $ 537775 | $ 150 $ 4,609.50
STORM DRAIN
12 12-INCH STORM DRAIN PIPE 2,967 L.F. 1413 1554 $ 1550 | $ 24,087.00 | $ 835| $ 12,975.90 | $ 9.80 15,229.20 | $ 8.00 | $ 12,432.00 | $ 7.00 [ $ 10,878.00 | $ 915 | $ 14,219.10
13 12-INCH CMP STORM 244 L.F. 173 71 $ 40.00 | $ 2,840.00 | $ 1858 | $ 1,319.18 | $ 11.40 809.40 | $ 950 | $ 67450 | $ 11.00 | $ 781.00 | $ 1150 | $ 816.50
14 12-INCH STORM CAP 1 EACH 0 1 $ 150.00 | $ 150.00 | $ 183.20 | $ 183.20 | $ 165.00 165.00 | $ 140.00 | $ 140.00 | $ 100.00 | $ 100.00 | $ 50.00 | $ 50.00
15 18-INCH STORM DRAIN PIPE 124 L.F. 104 20 $ 25.00 | $ 500.00 | $ 20.09 | $ 401.80 | $ 19.95 399.00 | $ 19.00 | $ 380.00 | $ 13.00 | $ 260.00 | $ 1725 | $ 345.00
16 18-INCH STORM CAP 3 EACH 2 1 $ 200.00 | $ 200.00 | $ 34023 | $ 340.23 | $ 330.00 330.00 | $ 300.00 | $ 300.00 | $ 325.00 | $ 325.00 | $ 100.00 | $ 100.00
17 24-INCH STORM DRAIN PIPE 1,661 L.F. 0 1661 $ 32.00 | $ 53,152.00 | $ 3460 | $ 57,470.60 | $ 34.75 57,719.75 | $ 30.00 | $ 49,830.00 | $ 21.00 [ $ 34,881.00 | $ 35.05 | $ 58,218.05
18 24-INCH CMP STORM 42 L.F. 0 42 $ 75.00 | $ 3,150.00 | $ 2628 | $ 1,103.76 | $ 22.80 957.60 | $ 22.00 | $ 924.00 | $ 20.00 | $ 840.00 | $ 2450 | $ 1,029.00
19 EIL:I\lllN ST. CULV. PIPE 0.064 IN. TH. 12 IN. 318 L.F. 0 318 $ 55.00 | $ 17,490.00 | $ 1387 $ 4,410.66 | $ 60.65 19,286.70 | $ 13.00 | $ 4,134.00 | $ 23.00 [ $ 7,314.00 | $ 17.00 | $ 5,406.00
20 gll_:’\lAN ST. CULV. PIPE 0.064 IN. TH. 24 IN. 596 L.F. 275 321 $ 75.00 | $ 24,075.00 | $ 2628 | $ 8,435.88 | $ 73.15 23,481.15 | $ 26.00 | $ 8,346.00 | $ 38.00 | $ 12,198.00 | $ 2420 | $ 7,768.20
21 EIL:I\lllN ST. CULV. PIPE 0.109 IN. TH. 72 IN. 384 L.F. 0 384 $ 320.00 | $ 122,880.00 | $ 113.07 | $ 43,418.88 | $ 222.20 85,324.80 | $ 150.00 | $ 57,600.00 | $ 130.00 | $ 49,920.00 | $ 12325 | $ 47,328.00
22 ;II'AA'\IAN ST. CULV. PIPE 0.079 IN. TH. S0 IN. 201 L.F. 0 201 $ 450.00 | $ 90,450.00 | $ 11353 | $ 22,81953 | $ 245.00 49,245.00 | $ 175.00 | $ 35,175.00 | $ 140.00 | $ 28,140.00 | $ 133.00 | $ 26,733.00
23 ZL:SI"I\‘V\?I7C99|;|\)/ PIPE ARCH 0.109 IN. TH. 413 L.F. 0 413 $ 540.00 | $ 223,020.00 | $ 206.51 | $ 85,288.63 | $ 425.00 175,525.00 | $ 225.00 | $ 92,925.00 | $ 205.00 | $ 84,665.00 | $ 226.00 | $ 93,338.00
24 |THREE SIDED BOX CULVERT (5'H x 10'W) 1 L.S. 0 1 $ 199,500.00 | $ 199,500.00 [ $  183,250.00 | $ 183,250.00 [ $ 230,000.00 230,000.00 | $150,000.00 [ $ 150,000.00 | $ 250,000.00 | $ 250,000.00 [ $ 235,000.00 | $ 235,000.00
25 ISEGIT;CH EXCAVATION AND BACKFILL (0 1,851 L.F. 389 1462 $ 5.00 | $ 7,310.00 | $ 9.00 | $ 13,158.00 | $ 10.10 14,766.20 | $ 1250 | $ 18,275.00 | $ 15.00 | $ 21,930.00 | $ 6.40 | $ 9,356.80
26 ISEJ.'\(‘)?H EXCAVATION AND BACKFILL (& 941 L.F. 602 339 $ 10.00 | $ 3,390.00 | $ 11.00| $ 3,729.00 | $ 12.65 4,288.35 | $ 1250 | $ 4,23750 | $ 20.00 | $ 6,780.00 | $ 6.40 | $ 2,169.60
27 IgiﬁgH EXCAVATION AND BACKFILL (10 1,354 L.F. 699 655 $ 15.00 | $ 9,825.00 | $ 16.00 | $ 10,480.00 | $ 18.10 11,855.50 | $ 17.00 | $ 11,135.00 | $ 22.00 | $ 14,410.00 | $ 640 | $ 4,192.00
28 I?)EJ_';?H EXCAVATION AND BACKFILL (14 502 L.F. 0 502 $ 18.00 | $ 9,036.00 | $ 20.00| $ 10,040.00 | $ 28.60 14,357.20 | $ 51.50 | $ 25,853.00 | $ 30.00 | $ 15,060.00 | $ 1085 | $ 5,446.70
29 ;I'ngé\lRCTsléchVATION AND BACKFILL 390 L.F. 0 390 $ 2200 | $ 8,580.00 | $ 3000| $ 11,700.00 | $ 30.45 11,875.50 | $ 94.00 | $ 36,660.00 | $ 40.00 | $ 15,600.00 | $ 2170 | $ 8,463.00
30 ROCK EXCAVATION (STORM CULVERT) 55 C.Y. 0 55 $ 850 | $ 46750 | $ 300.00 | $ 16,500.00 | $ 50.00 2,750.00 | $ 135.00 | $ 7,425.00 | $ 120.00 | $ 6,600.00 | $ 140.00 | $ 7,700.00
31 TRENCH SAFETY SYSTEMS 5,175 L.F. 1690 3485 $ 150 | $ 522750 | $ 020 $ 697.00 | $ 1.00 3,485.00 | $ 250 | $ 8,712.50 | $ 1.00 | $ 3,485.00 | $ 200 | $ 6,970.00
32 CATCH BASIN WITH BEEHIVE 30 EACH 6 24 $ 900.00 | $ 21,600.00 | $ 951.00 | $ 22,824.00 | $ 1,045.00 25,080.00 | $ 725.00 | $ 17,400.00 | $ 1,400.00 | $ 33,600.00 | $ 1,095.00 | $ 26,280.00
33 \(/:VAI'-I[—SFB'EBQ—?IISETYPE 2, 54-INCH DIAMETER 2 EACH 0 2 $ 2,100.00 | $ 4,200.00 | $ 2,385.00 | $ 4,770.00 | $ 2,975.00 5,950.00 | $ 1,950.00 | $ 3,900.00 | $ 2,800.00 | $ 5,600.00 | $ 2,235.00 | $ 4,470.00

2:00 p.m.



Steptoe St. Ext. and Hildebrand Blvd. Ext. Phase 3A and Steptoe St. Extension Hildebrand Ext. Phase 3B

Contract P1208-14 Phase 3B, Group 3 Deduct

Bid Opening: June 24, 2014

Pglsuep? Engineer's Estimate Premier Excavation Watts Construction Apollo,Inc. Tapani, Inc. Inland Asphalt Company
ITEM ITEM WITH UNIT PRICE BID APPSR | UNIT | QTY Deduct Rg"Tif(Ed UNIT PRICE TOTAL UNIT PRICE TOTAL UNITPRICE | TOTAL P::“C'E TOTAL PIlRJI'\ICE TOTAL UNIT PRICE TOTAL
34 STANDARD 48-INCH MANHOLE (UP TO 10') 8 EACH 5 3 2,000.00 | $ 6,000.00 | $ 2,367.00 | $ 7,101.00 | $ 1,885.00 5,655.00 [ $ 1,400.00 | $ 4,200.00 | $ 3,000.00 | $ 9,000.00 | $ 1,330.00 | $ 3,990.00
35 |ADDITIONAL MANHOLE DEPTH 14 V.F. 5 9 250.00 | $ 2,250.00 | $ 198.86 | $ 1,789.74 | $ 150.00 1,350.00 | $ 1.00 | $ 9.00 | $ 140.00 | $ 1,260.00 | $ 160.00 | $ 1,440.00
36 MANHOLE 54 INCH DIAMETER TYPE 1 8 EACH 0 8 1,600.00 | $ 12,800.00 | $ 3,642.00 | $ 29,136.00 | $ 3,315.00 26,520.00 | $ 3,100.00 | $ 24,800.00 | $ 4,600.00 | $ 36,800.00 | $ 2,340.00 | $ 18,720.00
37 gll»:l;\lr?\L(EQEDITIONAL HEIGHT 54-INCH 33 EACH 0 33 400.00 | $ 13,200.00 | $ 34330| $ 11,328.90 | $ 150.00 4,950.00 | $ 1.00 | $ 33.00 | $ 145.00 | $ 4,785.00 | $ 240.00 | $ 7,920.00
38 \(/:VAI:II:SZIBRADSC!/,\\‘(;—I;PE 2, 54-INCH DIAMETER 1 EACH 0 1 4,000.00 | $ 4,000.00 | $ 3,875.00 | $ 3,875.00 | $ 4,010.00 4,010.00 [ $ 3,250.00 | $ 3,250.00 [ $ 3,500.00 | $ 3,500.00 | $ 4,755.00 | $ 4,755.00
39 :vlljoRDAl\',:vIIiDGDS?I)WELL WITH BEEHIVE, 16 EACH 4 12 4,000.00 | $ 48,000.00 | $ 4,948.02 | $ 59,376.24 | $ 4,860.00 58,320.00 | $ 3,900.00 | $ 46,800.00 | $ 3,700.00 | $ 44,400.00 | $ 2,735.00 | $ 32,820.00
40 DROP INLET TYPE 2 1 EACH 0 1 3,400.00 | $ 3,400.00 | $ 2,800.00 | $ 2,800.00 | $ 3,310.00 3,310.00 | $ 4,000.00 | $ 4,000.00 | $ 3,600.00 [ $ 3,600.00 | $ 2,900.00 | $ 2,900.00
41 DITCH INLET WITH SLOPED GRATE 2 EACH 0 2 700.00 | $ 1,400.00 | $ 1,150.00 | $ 2,300.00 | $ 1,800.00 3,600.00 | $ 1,050.00 | $ 2,100.00 | $ 1,800.00 | $ 3,600.00 | $ 1,355.00 | $ 2,710.00
42 QUARRY SPALLS 950 C.Y. 0 950 30.00 | $ 28,500.00 | $ 4420 | $ 41,990.00 | $ 30.00 28,500.00 | $ 39.00 | $ 37,050.00 | $ 35.00 | $ 33,250.00 | $ 35.00 | $ 33,250.00
43 LIGHT LOOSE RIP RAP 5,467 Cc.. 56 5411 33.00 | $ 178,563.00 | $ 56.77 | $ 307,182.47 | $ 35.00 189,385.00 | $ 52.00 | $ 281,372.00 | $ 48.00 | $ 259,728.00 | $ 50.00 | $ 270,550.00
44 gERDAI\D/IT\ILGB(AC(iJT_I\:/”E_:;";)OR PIPE ZONE 607 C.Y. 50 557 25.00 | $ 13,925.00 | $ 38.06| $ 21,199.42 | $ 17.85 9,942.45 | $ 39.00 | $ 21,723.00 | $ 22.00 | $ 12,254.00 | $ 2400 | $ 13,368.00
45 CHANNEL EXCAVATION INCL. HAUL 3,987 Cc.. 0 3987 2500 | $ 99,675.00 | $ 300| $ 11,961.00 | $ 4.50 17,941.50 | $ 12.00 | $ 47,844.00 | $ 5.00 | $ 19,935.00 | $ 350 | $ 13,954.50
46 GRAVEL BERM 39 EACH 9 30 150.00 | $ 4,500.00 | $ 50.00 | $ 1,500.00 | $ 325.00 9,750.00 | $ 220.00 | $ 6,600.00 | $ 130.00 | $ 3,900.00 | $ 200.00 | $ 6,000.00
47 DIG AND VERIFY 1 EACH 1 0 200.00 | $ $ 100.00 | $ - $ 270.00 $ 300.00 | $ - $ 300.00 | $ - $ 135.00 | $ -
TRAFFIC CONTROL
48 SIGN R11-2 (ROAD CLOSED) 12 EACH 5 7 275.00 | $ 1,925.00 | $ 175.00 | $ 1,225.00 | $ 45.68 319.76 | $ 190.00 | $ 1,330.00 | $ 195.00 | $ 1,365.00 | $ 175.00 | $ 1,225.00
49 [TYPE 3 BARRICADE 12 EACH 5 7 200.00 | $ 1,400.00 | $ 175.00 | $ 1,225.00 | $ 71.05 49735 | $ 190.00 | $ 1,330.00 | $ 195.00 | $ 1,365.00 | $ 175.00 | $ 1,225.00
OTHER ITEMS

50 GRAVEL BACKFILL FOR WALLS 7 c.y. 0 7 40.00 | $ 280.00 | $ 55.71| $ 389.97 | $ 50.00 350.00 | $ 210.00 | $ 1,470.00 | $ 75.00 | $ 525.00 | $ 8500 | $ 595.00
51 PIPE RAILING 29 L.F. 0 29 95.00 | $ 2,755.00 | $ 7412 | $ 2,149.48 | $ 50.00 1,450.00 | $ 120.00 | $ 3,480.00 | $ 28.00 | $ 812.00 | $ 110.00 | $ 3,190.00
52 f_'TARULII_CTURE EXCAVATION CLASS B INCL 5,342 c.y. 35 5307 550 | $ 29,188.50 | $ 3.00( $ 15,921.00 | $ 4.00 21,228.00 | $ 13.00 | $ 68,991.00 | $ 3.00 | $ 15,921.00 | $ 1.00 | $ 5,307.00
53 (SF%%R(I:'\:JGL\?ERRE;(TRA EXCAVATION CL. B 11,020 SF 210 10810 045 | $ 4,864.50 | $ 010| $ 1,081.00 | $ 215 2324150 | $ 1.00 (| $ 10,810.00 | $ 1.00 | $ 10,810.00 | $ 050 | $ 5,405.00
54 ESXAI;\AVS:_CII)AL CONCRETE (FOR 32 cY 3 29 45197 | $ 13,107.09 | $ 380.00 | $ 11,020.00 | $ 385.70 11,185.30 | $ 540.00 | $ 15,660.00 | $ 975.00 | $ 28,275.00 | $ 500.00 | $ 14,500.00
55 STEEL REINF. BAR (FOR HEADWALLS) 1,812 LB. 150 1662 120 | $ 1,99440 | $ 097 $ 1,612.14 | $ 0.98 1,628.76 | $ 110 $ 1,828.20 | $ 1.00 | $ 1,662.00 | $ 110 | $ 1,828.20
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Steptoe St. Ext. and Hildebrand Blvd. Ext. Phase 3A and Steptoe St. Extension Hildebrand Ext. Phase 3B
Contract P1208-14 Phase 3B, Group 3 Deduct

Bid Opening: June 24, 2014

Pglsuep? Engineer's Estimate Premier Excavation Watts Construction Apollo,Inc. Tapani, Inc. Inland Asphalt Company
ITEM ITEM WITH UNIT PRICE BID APS?SX' UNIT | QTY Deduct | Revised UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL iNinr TOTAL i TOTAL UNIT PRICE TOTAL
QTY PRICE PRICE

CONCRETE CLASS 4000 (FOR CAST IN PLACE
56 |CONCRETE WING WALLS, CULVERT SLAB, 151 cy. 0 151 550.00 | $ 83,050.00 | § 380.00 | $ 57,380.00 | $ 34483 | $ 52069.33 | $ 34200 | $ 5164200 |$  710.00 107,210.00 | $ 380.00 | $ 57,380.00

AND FOOTINGS)
57 \?VTE_?EL%%?Ing(sF,(TNg?:'\(‘J%RTﬂEs\g’ ING | 9915 | L. 0 9915 150 | s 1487250 | $ 097 | s 9.617.55 | $ 076 |s 753540 | $ 100|s 991500 $ 1.00 9,915.00 | § 100 s 9,915.00
58 |CONTROLLED DENSITY FILL 30 c.y. 0 30 150.00 | $ 4,500.00 | $ 80.00 | $ 2,400.00 | $ 9500 | $ 285000 | $  96.00|$ 288000 |%  125.00 3,750.00 | $ 100.00 | $ 3,000.00
59 |MINOR CHANGE 1 |caLc. 0 1 10,000.00 | $ 10,000.00 | $  10,000.00 | $ 10,00000 | $  10,000.00 | $  10,000.00 | $ 10,000.00 | $  10,000.00 | $ 10,000.00 10,00000 | $  10,000.00 | $ 10,000.00

IRRIGATION SYSTEMS
60  |8-INCH WATER (IRRIGATION) 410 LF. 410 0 15.00 | $ $ 1950 | $ - s 1360 | $ $  2000]$ R 25.00 - s 1565 | $ -
61  |8-INCH 45 DEGREE BEND (IRRIGATION) 4 EACH 4 0 1,000.00 | $ $ 31419 $ R 210.00 | $ $  360.00 | $ - |$ 40000 - s 475.00 | $ -
62 |8 INCH MECHANICAL COUPLER (IRRIGATION) 2 EACH 2 0 1,500.00 | $ $ 43819 $ - s 291.00 | $ $ 17500 | $ - |s 35000 -l 150.00 | $ -
63 |DIG AND VERIFY (IRRIGATION) 2 EACH 2 0 450.00 | $ $ 50.00 | $ R 205.00 | $ $ 27000 | $ - |s 25000 - s 135.00 | $ -
64 |TRENCH SAFETY SYSTEM (IRRIGATION) 410 LF. 410 0 150 | $ $ 020 $ - s 1.00 | $ $ 1.00 | $ R 1.00 - s 050 | $ -

SCHEDULE D SUB-TOTAL: $  2,551,408.71 $  1,909,314.54 $ 2,019,990.08 $ 2,040,422.20 2,004,522.00 $  1,884,356.03

SCHEDULE E - SANITARY - SEWER PHASE

3B INTERIM

1 |s-INCH SEWER PIPE 3053 | LF. 1899 1154 7.00 | $ 8,078.00 | $ 525| ¢ 6,058.50 | $ 400|$  4616.00 | $ 330|$ 380820 |$ 5.00 577000 | $ 1248 | $ 14,401.92
2 |8INCHEND CAP 22 | EACH 8 14 45.00 | $ 630.00 | $ 76.73| $ 107422 | 8 5255 | $ 73570 | $ 4200 | $ 588.00 | $  150.00 2,100.00 | $ 8250 | $ 1,155.00
3 |12-INCH SEWER PIPE 2095 | LF. 1363 732 12.00 | $ 8,784.00 | $ 926 6778.32 | $ 830|$ 607560 | $ 740 |$ 541680 | $ 8.00 5,856.00 | $ 1715 | $ 12,553.80
4 |12-INCH END CAP 1 EACH 0 1 100.00 | $ 100.00 | $ 183.20 | $ 183.20 | $ 155.25 | $ 15525 [ $  130.00 | $ 13000 [ $  225.00 225.00 | $ 204.60 | $ 204.60
5  |15-INCH SEWER PIPE 3999 | LF. 0 3999 18.00 | $ 71,982.00 | $ 2171 $ 86,818.29 | $ 1135 | $ 4538865 | $ 1090 | $  43,580.10 | $ 11.50 45,988.50 | $ 2625 | $  104,973.75
6  |18-INCH SEWER PIPE 2146 | LF. 0 2146 20.00 | $ 42,920.00 | $ 3203 $ 68,736.38 | $ 1820 | $  39,057.20 | $ 1735 | $ 3723310 | $ 16.00 34,336.00 | $ 3345 | $ 71,783.70
7 |21-INCH SEWER PIPE 4126 | LF. 0 4126 23.00 | $ 94,898.00 | $ 4010 | $ 16545260 | $ 2430 | $ 100,261.80 [ $ 2350 | $  96,961.00 | $ 23.00 94,898.00 | $ 4075 | $  168,134.50
8  |21-INCH END CAP 1 EACH 0 1 300.00 | $ 300.00 | $ 659.66 | $ 659.66 | $ 666.00 | $ 666.00 | $  640.00 | $ 640.00 | $  425.00 425.00 | $ 77550 | $ 775.50
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Steptoe St. Ext. and Hildebrand Blvd. Ext. Phase 3A and Steptoe St. Extension Hildebrand Ext. Phase 3B
Contract P1208-14 Phase 3B, Group 3 Deduct

Bid Opening: June 24, 2014

Phase 3B

Group 3 Engineer's Estimate Premier Excavation Watts Construction Apollo,Inc. Tapani, Inc. Inland Asphalt Company
ITEM ITEM WITH UNIT PRICE BID APS?SX' UNIT | QTY Deduct | Revised UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL iNinr TOTAL i TOTAL UNIT PRICE TOTAL
QTY PRICE PRICE
9 24-INCH SEWER PIPE 1524 L.F. 0 1524 2850 | $ 43,434.00 | $ 47.41 72,252.84 | $ 3120 | $ 47,548.80 3195 | $ 48,691.80 | $ 25.00 [ $ 38,100.00 | $ 5040 | $ 76,809.60
10 igi'\;CH EXCAVATION AND BACKFILL (0 396 L.F. 0 396 5.00 | $ 1,980.00 | $ 12.00 4,752.00 | $ 500 | $ 1,980.00 1425 $ 5,643.00 | $ 14.00 | $ 5,544.00 | $ 1.00 [ $ 396.00
11 igi’;iH EXCAVATION AND BACKFILL (6 5,806 L.F. 2650 3156 10.00 | $ 31,560.00 | $ 13.00 41,028.00 | $ 13.15 | $ 41,501.40 1425 $ 44973.00 | $ 17.00 | $ 53,652.00 | $ 1.00 [ $ 3,156.00
12 igET)CH EXCAVATION AND BACKFILL (10 5,801 L.F. 612 5189 15.00 | $ 77,835.00 | $ 17.00 88,213.00 | $ 1535 | $ 79,651.15 16.90 | $ 87,694.10 | $ 22.00 [ $ 114,158.00 | $ 1.00 | $ 5,189.00
13 igi’;iH EXCAVATION AND BACKFILL (14 3,302 L.F. 0 3302 18.00 | $ 59,436.00 | $ 20.00 66,040.00 | $ 2755 | $ 90,970.10 4035 | $ 133,235.70 | $ 28.00 [ $ 92,456.00 | $ 1.00 | $ 3,302.00
14 Ig\fg;;‘siXCAVATlON AND BACKFILL 1,599 L.F. 0 1599 25.00 | $ 39,975.00 | $ 30.00 47,970.00 | $ 39.60 | $ 63,320.40 50.15 | $ 80,189.85 | $ 33.00 | $ 52,767.00 | $ 1.00 [ $ 1,599.00
15 TRENCH SAFETY SYSTEMS 16,943 L.F. 3262 13681 150 | $ 20,521.50 | $ 0.20 2,736.20 | $ 1.00 | $ 13,681.00 200 | $ 27,362.00 | $ 1.00 | $ 13,681.00 | $ 050 | $ 6,840.50
16 SE;E;)ARD 48-INCH MANHOLE (10 FEET 60 EACH 11 49 2,000.00 | $ 98,000.00 | $ 1,742.00 85,358.00 | $ 2,315.00 | $ 113,435.00 1,500.00 | $ 73,500.00 | $ 2,900.00 | $ 142,100.00 | $ 2,115.00 | $ 103,635.00
17 é[é[E)‘::;'IONAL MANHOLE DEPTH (OVER 10- 166 V.F 3 163 250.00 | $ 40,750.00 | $ 190.90 31,116.70 | $ 125.00 | $ 20,375.00 1.00 | $ 163.00 | $ 125.00 | $ 20,375.00 | $ 319.00 | $ 51,997.00
18 DIG AND VERIFY 1 EACH 0 1 200.00 | $ 200.00 | $ 50.00 50.00 | $ 270.00 | $ 270.00 270.00 | $ 270.00 | $ 250.00 | $ 250.00 | $ 41250 | $ 412.50
19 ROCK EXCAVATION (SEWER) 360 C.Y. 0 360 12.00 | $ 4,320.00 | $ 125.00 45,000.00 | $ 30.00 | $ 10,800.00 135.00 | $ 48,600.00 | $ 115.00 | $ 41,400.00 | $ 20.00 | $ 7,200.00
SCHEDULE E SUB-TOTAL: $ 645,703.50 820,277.91 $ 680,489.05 $ 738,688.65 $ 764,081.50 $ 634,519.37
8.3% TAX $ 53,593.39 68,083.07 $ 56,480.59 $ 61,311.16 $ 63,418.76 $ 52,665.11
SCHEDULE E TOTAL: $ 699,296.89 888,360.98 $ 736,969.64 $ 799,999.81 $ 827,500.26 $ 687,184.48
PROJECT GRAND TOTAL: $ 6,719,985.53 6,053,872.17 $ 6,056,854.82 $ 6,507,787.50 $ 6,542,987.44 $ 6,670,543.13

| hereby certify to the best of my ability, that this is a true and correct bid
tabulation for Contract P1208-14 Steptoe St. Extension & Hildebrand Ext.

Phase 3A and Steptoe St. Ext. & Hil
3B, Group 3 Deduct

debrand Ext. Phase 3B Interim - Phase

Bruce Beauchene, City Engineer
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